
W81D4A-4040-1566

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

New survey data changes parts of the solictation.  See Summary of Changes.

Questions and answers are provided for bidder's information.  See Summary of Changes.

No other changes are made to the soliciation.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 11

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 04-Jun-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912HP-04-B-0004

X 9B. DATED (SEE ITEM 11)
15-Apr-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0003

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

04-Jun-2004
CODE

U.S. ARMY CORPS OF ENGINEERS, CHARLESTON
ATTN: CONTRACTING DIVISION
69-A HAGOOD AVENUE
CHARLESTON SC 29403-5107

W912HP 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:

 



W912HP-04-B-0004, Amendment 0003 
Amendment Page 2 of 7 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
A.  SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time 15-Jun-2004 02:00 PM has been added.  
 
B.  CLIN 0002 - The CLIN extended description has changed from: 
 Maintenance Dredging of unclassified material in Charleston Harbor, Lower Reaches and 
Wando River.  Estimated Quantity.  
 
To:  Maintenance Dredging of unclassified material in Charleston Harbor, Lower Reaches and 
Wando River.  Estimated Quantity indicated is comprised of material within the required channel 
prism including maximum pay slopes and two feet (2') allowable overdepth..  
 
The pricing detail quantity has decreased by 865,000.00 from 1,700,000.00 to 835,000.00.  
 
See attached new price schedule 
 
 
B. CHANGES FROM NEW SURVEY DATA 

As a result of new survey data, changes to the Estimated Quantity have been made to 
Section 00010, Contract Line Items, CLIN 0002 Maintenance Dredging.  Estimated 
Quantity has been changed from 1,700,000 to 835,000 cubic yards. 
 
Further, changes to the plans and specifications have been made.  See below. 
 
Any enclosures accompanying this amendment should be inserted in the plans and/or 
specifications as applicable. All superseded materials should be removed or adequately 
marked to indicate that they have been superseded. 
 
Asterisks appear before and after the line or lines where revisions have been made to the 
specification text on the enclosed revised pages and pertain only to changes made by this 
amendment. 
 
Specification 
 
1. REPLACE Pages 4, 8, and 17 SECTION 02325, with the revised Pages 4, 8, and 17 
Amendment 0003, attached. 
 
2. The dredging of Shoal 10B has been deleted from this contract. Delete all references to 
Shoal 10B from these specifications. 
 
 
Plans/Drawings 
 
1. DRAWING NUMBER 8976, REPLACE Sheets 1,4,5,6, and 8 with the revised sheets 
1, 4,5,6, and 8. 
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2. The dredging of Shoal 10B has been deleted from this contract. Delete all references to 
Shoal 10B from the drawings. 

 
C.  The following questions and answers are provided for your information: 
 
 1.  QUESTION:  May a hopper dredge be used on this project? 
 

ANSWER:  No.  Hopper dredges may not be used because protected turtles will 
follow their food source into the harbor during warm months and be vulnerable to capture 
or damage by the hopper dredge.  

  
2.   QUESTION:  Would it be possible to receive copies of the original autocad 
drawings of the project, specifically drawings No. 8976, Sheets 1 to 8 ? 

 
  ANSWER:  No.   
 

3.   QUESTION:  Is there additional survey data for the ODMS and surrounding areas 
and if so is it available? 

 
  ANSWER:  No.  The data provided is all that is available. 
 

4.   QUESTION:  Is there any sort of limitation on the size and number of scows 
allowed to operate in the harbor at any time? 
 

ANSWER:  There is no limitation.  However, multiple scows warrant special and 
specific consideration in the contractor’s work plan, accident prevention plan and activity 
hazards analysis that are all submittals under this contract. 

 
5.   QUESTION:  If 2 separate pieces of equipment are trying to complete the same 
shoal there will come a point that they will be restricted to the same location. Would it 
therefore be permitted to start the following assignment/shoal with one while completing 
the previous shoal with the other? 
 
 ANSWER:  This would be acceptable as long as at least one piece of equipment 
continues to dredge and completes the work on the first shoal before moving to the next 
shoal. 
 
6.   QUESTION:  In order to reduce the cleanup time of the backhoe/grab would it be 
allowed to use a plough device (also known as a dragbar)? 
 
 ANSWER:  Yes. 
 
---End of Questions--- 
 

No other changes are made to the solicitation. 
 
(End of Summary of Changes)  
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Mobilization and Demobilization 

FFP 
PURCHASE REQUEST NUMBER: W81D4A-4040-1566 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  835,000 Cubic 

Yard 
  

 Maintenance Dredging 
FFP 
Maintenance Dredging of unclassified material in Charleston Harbor, Lower 
Reaches and Wando River.  Estimated Quantity indicated is comprised of material 
within the required channel prism including maximum pay slopes and two feet (2') 
allowable overdepth. 
PURCHASE REQUEST NUMBER: W81D4A-4040-1566 
  

 

   
  
 
 NET AMT  
 
    

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum   
 Dredge Data Logging System & 

FFP 
Diposal Area Report 
PURCHASE REQUEST NUMBER: W81D4A-4040-1566 
  

 

   
  
 
 NET AMT  
 
 TOTAL CONTRACT PRICE CLINS 0001-0003  

               
    
 

SECTION 00010     Page 3 
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1.3.2 Debris 
 

Various debris such as logs, misplaced riprap, chains, buoy anchors, 
cables, miscellaneous trash, etc., may be encountered during dredging 
operations.  If in the judgment of the Contracting Officer it can be 
removed during normal dredging operations, it shall be removed by the 
Contractor.  This debris shall become the property of the Contractor 
and shall be removed from the jobsite.  The removal and disposal of 
this debris shall be accomplished at no additional cost to the 
Government.  Disposal of debris will not be permitted on the 
riverbanks, in navigable waterways or disposal areas unless otherwise 
specified. 

 
1.4  ESTIMATED QUANTITIES 
 
1.4.1 Estimated Quantities 
 

 The total estimated quantity of material necessary to be removed 
from within the specified limits to complete the work are as follows: 

 
 REQUIRED ALLOWABLE 
SHOAL DREDGING PRISM OVERDEPTH PRISM TOTAL C.Y. 
NUMBER LOCATION C.Y. PL. MEAS. * C.Y. PL. MEAS. ** PL. MEAS.
 

**    5A  419+16 to  55,000  35,000  90,000 
Lower  440+00 
 
6 388+02 to  70,000  30,000 100,000 
Pt. 1 404+00 
 
6C 295+00 to 100,000  75,000 175,000 
 330+00 
 
10 103+76 to  75,000  45,000 120,000 
 125+00 
 
10A  86+85 to 100,000 50,000 150,000 
 106+72 
 
10C   5+00 to  55,000  45,000 100,000 

  32+00 
 
SUBTOTAL                     455,000                280,000  735,000 

 
SECOND DREDGING:

 
6 388+02 to  75,000  25,000 100,000 
Pt. 1 404+00 

 
 

 
TOTAL   530,000                 305,000    835,000   ** 

 
NOTE:* 1.  Required depth will be as shown on the contract drawings. 

 * 2.  The required dredging prism quantities include the option side slope 
material associated with the required depth. 

 
Amendment 0003      SECTION 02325    PAGE 4 
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3.2   INSPECTION 
 
3.2.1 Inspection Requirements 
 
 The presence of a Quality Assurance Representative shall not relieve 

the Contractor of responsibility for the proper execution of the work 
in accordance with the specifications.   

 
 The Contractor will be required: 
 (a) To furnish, on the request of the Contracting Officer 
 or any Quality Assurance Representative, the use of such boats, 

boatmen, laborers, and material forming a part of the ordinary and 
usual equipment and crew of the dredging plant as may be reasonably 
necessary in inspecting and supervising the work.  However, the 
Contractor will not be required to furnish such facilities for the 
surveys prescribed in the Section 02325, paragraph FINAL EXAMINATION 
AND ACCEPTANCE. 

 
 (b) To furnish, on the request of the Contracting Officer or any 
 Quality Assurance Representative, suitable transportation from all 

points on shore designated by the Contracting Officer to and from the 
various pieces of plant, and to and from the dumping grounds. 

 
3.2.2 Noncompliance 
 
 Should the Contractor refuse, neglect, or delay compliance with these 

requirements, the specific facilities may be furnished and maintained 
by the Contracting Officer and the cost thereof will be deducted from 
any amounts due or to become due the Contractor. 

 
3.3  ORDER OF WORK 
 

**    3.3.1 Order of Work 
 

The order of work shall be the dredging of each shoal in the order as 
listed below.  Each shoal shall be dredged in its entirety before 
dredging commences on the next shoal, unless otherwise specified or 
approved by the Contracting Officer. 

 
(1) Shoal 5A 
(2) Shoal 6 Pt. 1 
(3) Shoals 10, 10A, and 10C, in that order  
(4) Shoal 6C 
(5) Second Dredging of Shoals 6 Pt.1  

 
3.3.1.1 Acceptance Sections 
 

For the purpose of acceptance, each shoal shall comprise an acceptance 
section. 
               ** 

3.3.2 Advancement 
 
 Each shoal shall be dredged in its entirety before dredging commences 

on the next shoal. Approval of the Contracting Officer must be received 
by the Contractor before dredging may commence on the next shoal prior 
to the completion and acceptance of the previous shoal. 

 
Amendment 0003      SECTION 02325    PAGE 8 
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 soundings or by sweepings, or both as determined by the Contracting 
Officer.   Should any shoals, lumps, or other lack of contract depth be 
disclosed by this examination, the Contractor will be required to 
remove same by dredging at the contract rate of dredging, but if the 
bottom is soft and the shoal areas are small and form no material 
obstruction to navigation, the removal of such shoal may be waived at 
the discretion of the Contracting Officer.  The Contractor or his 
authorized representative will be notified when soundings and/or 
sweepings are to be made and will be permitted to accompany the survey 
party.  When the area is found to be in a satisfactory condition, it 
will be accepted finally.  Should more than two soundings or sweeping 
operations by the Government over an area be necessary by reason of 
work for the removal of shoals disclosed at a prior sounding or 
sweeping, the cost of such third and any subsequent soundings or 
sweeping operations will be charged against the Contractor at the rate 
of $2,500.00 per day for each day in which the Government plant is 
engaged in sounding or sweeping and/or is enroute to or from the site 
or held at or near the said site for such operations.  The plant and 
method used for third and subsequent surveys will duplicate that used 
in previous surveys to the fullest possible extent.  The request for 
acceptance surveys on any section shall be given at least five (5) days 
in advance of the estimated date of completion.  The estimated date of 
completion shall be determined by the Contractor.  The request for all 
Government surveys shall be submitted in writing by the Contractor and 
shall include the shoal number(s), stationing, and the expected date of 
completion. 

 
3.14.2 Acceptance 
 
 Final acceptance of the whole or a part of the work and deductions or 

corrections of deductions made thereon will not be reopened after 
having once been made, except on evidence of collusion, fraud or 
obvious error, and the acceptance of a completed section shall not 
change the time of payment of the retained percentages of the whole or 
any part of the work. 

 
**         3.14.3 Acceptance of Work 

Surveys will be conducted and acceptance of the dredging work shall be 
in the same order as specified in Section 02325, paragraph ORDER OF 
WORK. For the purpose of acceptance, each shoal shall comprise an 
acceptance.                                                         ** 
 

3.15 ACCOMMODATIONS AND MEALS FOR INSPECTORS (1965 APR OCE) 
 
3.15.1 Office 
 
 The Contractor shall furnish regularly to Quality Assurance 

Representatives on board the dredge or other craft upon which they are 
employed a suitable separate room for office purposes.  The room shall 
be fully equipped and maintained to the satisfaction of the Contracting 
Officer; it shall be properly heated, ventilated, and lighted, and 
shall have a desk which can be locked and chair for each Quality 
Assurance Representative, and washing conveniences.  The entire cost to 
the Contractor for furnishing, equipping, and maintaining the foregoing 
accommodations shall be included in the contract price.  If the 
Contractor fails to meet these requirements, the facilities referred to 
above will be secured by the Contracting Officer, and the cost thereof 
will be deducted from payments to the Contractor. 

Amendment 0003      SECTION 02325    PAGE 17 
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